

Amendments of few clauses along with few clarifications

No. F.47 / TERC / 09/ 469

dated 25th Feb'2017

Reference : TERC Tender floated vide No.F.47/TERC/09/443
dated 8th Feb'2017

Considering the volume of work in all respect following amendments of few clauses and few clarifications(Including new clause) are made for the interest of Bidders for submission of their bid documents :-

SL	Existing clauses	Amended clause
1	2 (B)	2(B)(n)(New) . Considering procedural details for which energy accounting and calculation of losses will be required on the basis of Practical and economical analysis for reduction of AT&C loss of the Utility
2	11. In the first line “ 105”(One hundred and five) .	11. In the First line will be “ 180”(One hundred Eighty) in place of “ 105”(One hundred and five) .
3	12(vi)(c) Service tax will not also be variable .	12(vi)(c)If the offer is not for fixed price .
4	14(e). The price quoted by the bidders must be the firm price. No variation on will be allowed thereafter .	14(e).The price quoted by the bidder must be fixed price.
5	14(f).Service tax will not also be variable .	14(f).Service tax will be as applicable within the contractual period of 180 days .
6	15(iii).Balance 50 % shall be payable one after fifteen days of the submission of final DPR along with two Part .	15(iii). Balance 50% shall be payable after fifteen days of submission of final DPR along with two part .
7	27.The overall job has to be completed within 90(Ninety) days.	27. The overall job has to be completed within 180(One hundred Eighty) days .
8	22.Security money will be released after six month from the date of completion of the contract period	22. Security money will be released (without any interest) after six month from the date of completion of the contract period

The existing " COMPLETION SCHEDULE OF WORK " in clause 6 will be replaced as below :

6 . COMPLETION SCHEDULE OF WORK :

The Consultant must complete the overall work within 180(One Hundred Eighty) days as mentioned below :

SL	Activity	Schedule of completion
1	Submission of the consultation paper and draft DPR for the scope of work	75 days after receipt of the order .
2	Provide summary of clarification and furnish recommendation on the comments/views of the Commission	45 days after receipt of comments /clarification etc. as required .
3	Discussion with the Commission on comments/views/clarification etc.	20 days
4	Review of comments/views /clarification etc. of Commission .	20 days
5	Finalization of Detailed Project Report (DPR) along with two Part i.e. Part-A & Part-B after incorporating the views of the Commission .	20 days

Total 180 days

Few Clarifications of clauses

- 1. Completion schedule :** Both the part of the work i.e. PART-A and PART-B must be started and completed simultaneously within the amended period of 180 (One Hundred Eighty) days .
- 2. Qualification and experience :** The person / consultant who acquired requisite qualification will be entitle to get qualifying mark and for additional qualification in concerned subject he/she will be entitled to get more marks proportionately as per decision of the evaluation committee . Similarly , the person /consultant who will submit the evidence in respect of completion of " at least one similar nature of job" he/she will be entitled to get qualifying mark and for additional similar nature of job , he /she will be entitled to get more mark proportionately as per decision of evaluation committee .

Note : Others Terms and conditions of the bid document will remain same .

By order of the Commission

Sd/

25-02-2017

Secretary

TERC , Agartala